

10018
International Boulevard
Cincinnati, Ohio
45246-4839

513-860-1070
513-860-1073 FAX

November 7, 2003

0.1.1.CN2001056L5

Kathy Dorman
Stormwater Engineer
City of Mason
Engineering and Building Department
6000 Mason-Montgomery Road
Mason, Ohio 45040

RE: Cost Proposal
Construction Services
Pine Hill Lake Dam Improvements
Mason, Warren County, Ohio

Dear Kathy:

Fuller, Mossbarger, Scott and May Engineers, Inc. (FMSM) is pleased to present this cost proposal for providing construction services for the above referenced project. Services to be provided include:

- Assist the City of Mason with evaluation of bids,
- Attend pre-construction meeting with City and Contractor,
- Attend progress meetings with City and Contractor,
- Construction Inspection for compliance with contract documents,
- Materials testing including compaction testing of earthwork,
- Investigation of earth borrow area,
- Review of contractor pay estimates,
- Clarification and interpretation of contract documents,
- Review of contractor submittals such as shop drawings, and
- Weekly reports to ODNR.

The estimated costs are as follows:

- COST ESTIMATE -

- | | |
|---|--------------|
| 1. Construction Inspector -
Assume 8 weeks x 40 hours/week @ \$45.00/hour..... | \$ 14,400.00 |
| 2. Senior Project Engineer -
Assume 8 weeks x 8 hours/week @ \$80.00/hour..... | 5,120.00 |


3.	Associate Engineer/Project Manager - Assume 8 weeks x 1 hour/week @ \$125.00/hour	1,000.00
4.	Clerical - Assume 8 weeks x 4 hours/week @ \$45.00/hour.....	1,440.00
5.	Geologist (Borrow Area Investigation) - Assume 8 hours @ \$50.00/hour	400.00
6.	Drill Rig and Crew - Assume 4 hours @ \$145.00/hour.....	580.00
7.	Soil Classification Tests - Assume 3 samples @ \$135.00/sample.....	405.00
8.	Standard Proctor Tests - Assume 3 samples @ \$170.00/sample.....	510.00
9.	Automobile Mileage - Assume 8 weeks x 200 miles/week @ \$0.45/mile.....	<u>720.00</u>
TOTAL ESTIMATED COST.....		\$ 24,575.00

Charges will be based on actual quantities and the unit rates above, but will not exceed the estimate without your prior written approval.

Thank you for the opportunity to submit this proposal for change order. Please call if you have any questions.

Respectfully submitted,

FULLER, MOSSBARGER, SCOTT AND MAY
ENGINEERS, INC.



Stan A. Harris, P.E.
Associate

SAH/lfb

